## **Time Line for Letting Documents** Illinois Department of Transportation April 5, 2004

## **Prior to Letting Day**

Scheduled Publication Date	Transportation Bulletin–Notice of Letting and First CD-ROM(s) of Letting set Released
As Available Weekly (until all Proposals and Plans are published)	Remaining CD-ROM(s) of Letting Set
As Available	CBID Files
As Available Please note: after the FINAL Letting Set CD-ROM is issued, Add	Addendum Checklist lendums will only be available on IDOT's website.
After all Proposals and Plans are published	Pay Item Report
Three Weeks	For Bid and Not For Bid
Two Weeks	Updated For Bid and Not For Bid List
Ten Days	Final Federal Wage Rates
One Week	Updated For Bid and Not For Bid List
1 Day	Final Bidders List
Letting Day	
Afternoon – After reading of bids	As Read Tabulation of Bids
After Letting Day	
One Week	Corrected As Read Tabulation of Bids
Approximately 2-5 weeks(After Contracts are Awarded)	Unit Price Tabulation of Bids

You can obtain IDOT information from the IDOT's website <a href="www.dot.il.gov">www.dot.il.gov</a> and/or by the IDOT subscription service. Instructions to subscribe can be found at <a href="www.dot.il.gov/desenv/subsc.html">www.dot.il.gov/desenv/subsc.html</a>