

## Contract Award Notice

|  |  |  |                 |
|--|--|--|-----------------|
| Type of Contract   | Highway Construction   | Waiver Request: IDOT requests a waiver of the 30-day Procurement Policy Board review period for this Contract<br>Yes <input checked="" type="checkbox"/> No <input type="checkbox"/> |                 |
| Contract Title   | 76896  | IDOT Reference Number  | 28              |
| Brief Description Replacement of the existing superstructure of the bridge carrying IL Route 143 over Sugar Fork Creek (SN 060-0150) located 1.7 miles east of Marine. |  |  |                 |
|  |  |  |                 |
| Purchasing Agency  |  | Illinois Department of Transportation<br>2300 South Dirksen Parkway<br>Springfield, Illinois 62764   |                 |
| Agency Contact Person  |  | Jim Duncan   |                 |
| Telephone  | 217-782-7806   | Fax  | 217-785-1141    |
| E-mail   | <a href="mailto:duncanjr@dot.il.gov">duncanjr@dot.il.gov</a> | Contract Award Amount  | \$485,470.28    |
| Notice Publication Date  | 06/20/2006   | Notice Expiration Date   | 08/04/2006      |
| Date First Offered   | 06/20/2006   | Source Selection Method  | Competitive Bid |
| Bid/Proposal Due Date  | 08/04/2006   | Bid/Proposal Due Time  | 10 a.m.         |
| Bid/Proposal Submittal Location  |  | Illinois Department of Transportation<br>2300 So Dirksen Parkway<br>Springfield, IL 62764  |                 |
|  |  |  |                 |
| Vendor Selected for Award  |  |  |                 |
| Vendor   | Keller Construction, Inc.                                    | Vendor Contact Person  | Stacy Bond      |
| Address  | 13 Cougar Drive  | Telephone  | (618)656-0033   |
| Address  | Glen Carbon, IL 62034  | Fax  | (618)656-7134   |
| Address  |  |  |                 |
|  |  |  |                 |
| Number of responsive, unsuccessful vendors   |  | 3  |                 |
|  |  |  |                 |
| Additional Information, including copies of forms and disclosures, are on file at IDOT.  |  |  |                 |
|  |  |  |                 |
| Chief Procurement Officer<br>Timothy W. Martin   |  | Date<br>08/24/2006   |                 |