

# Contract Award Notice

|  |  |  |                 |
|--|--|--|-----------------|
| Type of Contract   | Highway Construction   | Waiver Request: IDOT requests a waiver of the 30-day Procurement Policy Board review period for this Contract<br>Yes <input checked="" type="checkbox"/> No <input type="checkbox"/> |                 |
| Contract Title   | 70436  | IDOT Reference Number  | 024             |
| Brief Description This project consists of bridge painting on five structures at various locations in Clark and Cumberland Counties. |  |  |                 |
|  |  |  |                 |
| Purchasing Agency  | Illinois Department of Transportation<br>2300 South Dirksen Parkway<br>Springfield, Illinois 62764 |  |                 |
| Agency Contact Person  | Jim Duncan   |  |                 |
| Telephone  | 217-782-7806   | Fax  | 217-785-1141    |
| E-mail   | <a href="mailto:duncanjr@dot.il.gov">duncanjr@dot.il.gov</a>                                       | Contract Award Amount  | \$319,000.00    |
| Notice Publication Date  | 10/01/2004   | Notice Expiration Date   | 11/05/2004      |
| Date First Offered   | 10/01/2004   | Source Selection Method  | Competitive Bid |
| Bid/Proposal Due Date  | 11/05/2004   | Bid/Proposal Due Time  | 10 a.m.         |
| Bid/Proposal Submittal Location  | Illinois Department of Transportation<br>2300 So Dirksen Parkway<br>Springfield, IL 62764          |  |                 |
|  |  |  |                 |
| Vendor Selected for Award  |  |  |                 |
| Vendor   | A. G. Daglas Painting Co., Inc.  | Vendor Contact Person  | Angelo Daglas   |
| Address  | 7400 West Ishnala Drive  | Telephone  | 708-361-1111    |
| Address  | P.O. Box 248   | Fax  | 708-361-1297    |
| Address  | Palos Heights, IL 60463-0248   |  |                 |
|  |  |  |                 |
| Number of responsive, unsuccessful vendors   |  | 8  |                 |
|  |  |  |                 |
| Additional Information, including copies of forms and disclosures, are on file at IDOT.  |  |  |                 |
|  |  |  |                 |
| Chief Procurement Officer<br>Timothy W. Martin   |  | Date<br>12/09/2004   |                 |