

02/01/07 08:27:06

UNIT PRICE TABULATION OF BIDS

LETTING DATE: 08/04/2006 LETTING TYPE: AERONAUTICS

CONTRACT NUMBER: AU062 LETTING ITEM NUMBER: 021A

RESPONSIBLE DISTRICT: 01

BIDS LOCKED: Y

SECTION: AURORA MUNICIPAL

COUNTY: KANE

ESTIMATE:

SUMMARY OF CONTRACTOR BIDS

BIDR NBR	BIDDER NAME	CONTR GROUP	COMB COMB GRP	ITEM NBR	CONTR GROUP	"AS READ" BIDDER TOTAL PRICE	SUMMATION OF BIDDER EXTENSIONS	SUMMATION OF CALCULATED EXTENSIONS	LOW BID	BIDR CALC EXTENSION DIFF	NBR BLANK BIDS
1630	J. F. Edwards Construction Company					1,256,262.47 *	1,256,262.47	1,179,953.55	*	76,308.92-	

**** TOTAL GROUP NO ALT PAY ITEMS FOR THIS CONTRACT = 53

DETAIL CONTRACTOR BIDS

BIDR NBR	ITEM NBR	ITEM DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	BIDDER EXTENSION	CALCULATED EXTENSION	BIDR CALC EXTENSION DIFF
1630	AR107960	RELOCATE WIND CONE	1.000	EACH	6,274.2500	6,274.25	6,274.25	
1630	AR108082	1/C #2 XLP-USE	285.000	L.F.	4.4900	1,279.65	1,279.65	
1630	AR108158	1/C #8 5 KV UG CABLE IN UD	850.000	L.F.	7.9300	6,740.50	6,740.50	
1630	AR110212	2" STEEL DUCT, DIRECT BURY	130.000	L.F.	22.9800	2,987.40	2,987.40	
1630	AR110214	4" STEEL DUCT, DIRECT BURY	76.000	L.F.	47.5800	3,616.08	3,616.08	
1630	AR110314	4" STEEL DUCT, JACKED	172.000	L.F.	46.0900	7,927.48	7,927.48	
1630	AR110550	SPLIT DUCT	18.000	L.F.	200.9100	3,616.38	3,616.38	
1630	AR125565	SPLICE CAN	2.000	EACH	1,269.2900	2,538.58	2,538.58	
	AR125907	REMOVE REILS	1.000	PAIR				

1630	J. F. Edwards Construction Company		2,864.1800	2,864.18	2,864.18	
	AR125942 ADJUST BASE MOUNTED LIGHT	8.000	EACH			
1630	J. F. Edwards Construction Company		837.1200	6,696.96	6,696.96	
	AR125968 RELOCATE PAPI	1.000	EACH			
1630	J. F. Edwards Construction Company		23,733.2100	23,733.21	23,733.21	
	AR127410 LOCALIZER	1.000	L.S.			
1630	J. F. Edwards Construction Company		48,151.8500	48,151.85	48,151.85	
	AR127415 DME	1.000	L.S.			
1630	J. F. Edwards Construction Company		8,573.2200	8,573.22	8,573.22	
	AR127420 GLIDESLOPE	1.000	L.S.			
1630	J. F. Edwards Construction Company		16,969.9500	16,969.95	16,969.95	
	AR127430 SHELTER BUILDING	3.000	EACH			
1630	J. F. Edwards Construction Company		32,759.6200	98,278.86	98,278.86	
	AR127450 MALSR INSTALLATION	1.000	L.S.			
1630	J. F. Edwards Construction Company		320,231.1200	320,231.12	320,231.12	
	AR127903 REMOVE SHELTER BUILDING	1.000	EACH			
1630	J. F. Edwards Construction Company		5,346.0000	5,346.00	5,346.00	
	AR127923 REPLACE SHELTER BUILDING	1.000	EACH			
1630	J. F. Edwards Construction Company		61,858.9000	61,858.90	61,858.90	
	AR127961 RELOCATE LOCALIZER	1.000	L.S.			
1630	J. F. Edwards Construction Company		43,326.4500	43,326.45	43,326.45	
	AR150510 ENGINEER'S FIELD OFFICE	1.000	L.S.			
1630	J. F. Edwards Construction Company		9,423.0000	9,423.00	9,423.00	
	AR151410 CLEARING	.500	ACRE			
1630	J. F. Edwards Construction Company		8,100.0000	5,625.00	4,050.00	1,575.00-
	AR152410 UNCLASSIFIED EXCAVATION	6,230.000	C.Y.			
1630	J. F. Edwards Construction Company		13.8100	122,668.70	86,036.30	36,632.40-
	AR156510 SILT FENCE	5,000.000	L.F.			
1630	J. F. Edwards Construction Company		3.3800	16,900.00	16,900.00	
	AR156513 SEPARATION FABRIC	8,675.000	S.Y.			
1630	J. F. Edwards Construction Company		2.5900	14,660.75	22,468.25	7,807.50+
	AR156520 INLET PROTECTION	3.000	EACH			
1630	J. F. Edwards Construction Company		225.0000	675.00	675.00	
	AR162506 CLASS E FENCE 6'	410.000	L.F.			
1630	J. F. Edwards Construction Company		20.6600	13,837.50	8,470.60	5,366.90-

AR162716	ELECTRIC GATE-16'	1.000	EACH				
1630	J. F. Edwards Construction Company			35,393.6300	63,308.21	35,393.63	27,914.58-
AR209606	CRUSHED AGG. BASE COURSE - 6"	1,685.000	S.Y.				
1630	J. F. Edwards Construction Company			7.8500	12,132.00	13,227.25	1,095.25+
AR209608	CRUSHED AGG. BASE COURSE - 8"	6,990.000	S.Y.				
1630	J. F. Edwards Construction Company			9.0000	66,824.40	62,910.00	3,914.40-
AR401610	BITUMINOUS SURFACE COURSE	100.000	TON				
1630	J. F. Edwards Construction Company			219.3800	21,938.00	21,938.00	
AR602510	BITUMINOUS PRIME COAT	90.000	GAL.				
1630	J. F. Edwards Construction Company			9.0000	810.00	810.00	
AR620520	PAVEMENT MARKING-WATERBORNE	38,100.000	S.F.				
1630	J. F. Edwards Construction Company			1.4100	53,721.00	53,721.00	
AR620525	PAVEMENT MARKING-BLACK BORDER	7,525.000	S.F.				
1630	J. F. Edwards Construction Company			0.8900	6,697.25	6,697.25	
AR701218	18" CMP	47.000	L.F.				
1630	J. F. Edwards Construction Company			46.1300	3,701.25	2,168.11	1,533.14-
AR701224	24" CMP	72.000	L.F.				
1630	J. F. Edwards Construction Company			50.6300	6,885.36	3,645.36	3,240.00-
AR701900	REMOVE PIPE	117.000	L.F.				
1630	J. F. Edwards Construction Company			12.3800	3,291.21	1,448.46	1,842.75-
AR705900	REMOVE UNDERDRAIN	50.000	L.F.				
1630	J. F. Edwards Construction Company			11.2500	1,406.50	562.50	844.00-
AR752218	METAL END SECTION 18"	2.000	EACH				
1630	J. F. Edwards Construction Company			393.7500	900.00	787.50	112.50-
AR752224	METAL END SECTION 24"	4.000	EACH				
1630	J. F. Edwards Construction Company			438.7500	2,025.00	1,755.00	270.00-
AR800025	3 1/C #4 XLP-USE, 1/C #8 GND. IN UD	185.000	L.F.				
1630	J. F. Edwards Construction Company			20.3100	3,757.35	3,757.35	
AR800030	ILS POWER MODIFICATIONS	1.000	L.S.				
1630	J. F. Edwards Construction Company			2,785.5000	2,785.50	2,785.50	
AR800033	TREE CLEARING AND GRUBBING (6"-15")	12.000	IN-DIA				
1630	J. F. Edwards Construction Company			39.3800	472.56	472.56	
AR800034	TREE CLEARING AND GRUBBING (+15")	165.000	IN-DIA				
1630	J. F. Edwards Construction Company			46.1300	7,611.45	7,611.45	

AR800101	DELINEATOR	3.000	EACH				
1630	J. F. Edwards Construction Company			189.9000	907.20	569.70	337.50-
AR800119	REMOVE GRAVEL	1,440.000	C.Y.				
1630	J. F. Edwards Construction Company			15.7500	16,200.00	22,680.00	6,480.00+
AR800123	CABLE BARRIER GATE	1.000	EACH				
1630	J. F. Edwards Construction Company			2,300.0000	10,408.50	2,300.00	8,108.50-
AR800124	ADJUST GLIDESLOPE	1.000	L.S.				
1630	J. F. Edwards Construction Company			5,346.0000	5,346.00	5,346.00	
AR800127	RELOCATE GATE	1.000	EACH				
1630	J. F. Edwards Construction Company			5,175.0000	5,175.00	5,175.00	
AR800145	LOCALIZER GROUND CHECK POINT	6.000	EACH				
1630	J. F. Edwards Construction Company			276.3500	1,658.10	1,658.10	
AR800158	3-1/C #6 XLP-USE 600V, 1/C #8 GND I	950.000	L.F.				
1630	J. F. Edwards Construction Company			13.4400	12,768.00	12,768.00	
AR901510	SEEDING	43.000	ACRE				
1630	J. F. Edwards Construction Company			1,001.2500	43,053.75	43,053.75	
AR908510	MULCHING	43.000	ACRE				
1630	J. F. Edwards Construction Company			1,001.2500	43,053.75	43,053.75	
AR910420	BOLLARD	8.000	EACH				
1630	J. F. Edwards Construction Company			578.0200	4,624.16	4,624.16	
DI022	*****						

ILLINOIS DEPARTMENT OF TRANSPORTATION

02/01/07 08:27:06

UNIT PRICE TABULATION OF BIDS

LETTING DATE: 08/04/2006
 RESPONSIBLE DISTRICT: 02
 SECTION: DIXON MUNICIPAL

LETTING TYPE: AERONAUTICS

CONTRACT NUMBER: DI022

LETTING ITEM NUMBER: 008A
 BIDS LOCKED: Y
 ESTIMATE:

COUNTY: OGLE

 SUMMARY OF CONTRACTOR BIDS

BIDR NBR	BIDDER NAME	CONTR GROUP	COMB GRP	ITEM NBR	CONTR GROUP	"AS READ" BIDDER TOTAL PRICE	SUMMATION OF BIDDER EXTENSIONS	SUMMATION OF CALCULATED EXTENSIONS	LOW BID	BIDR CALC EXTENSION DIFF	NBR BLANK BIDS
1630	J. F. Edwards Construction Company					257,186.31 *	257,186.31	257,186.31	*		
		NO ALT									
5107	Rockford Electric Power, Inc.					384,517.40	384,517.40	384,517.40			
		NO ALT									
**** TOTAL GROUP NO ALT PAY ITEMS FOR THIS CONTRACT =						20					

 DETAIL CONTRACTOR BIDS

BIDR NBR	ITEM NBR	BIDDER NAME	ITEM DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	BIDDER EXTENSION	CALCULATED EXTENSION	BIDR CALC EXTENSION DIFF
1630	AR108258	J. F. Edwards Construction Company	2/C #8 5 KV UG CABLE IN UD	1,070.000	L.F.	5.9300	6,345.10	6,345.10	
5107		Rockford Electric Power, Inc.				9.2100	9,854.70	9,854.70	
1630	AR108656	J. F. Edwards Construction Company	3/C #6 600 V UG CABLE IN UD	1,500.000	L.F.	6.2800	9,420.00	9,420.00	
5107		Rockford Electric Power, Inc.				11.0200	16,530.00	16,530.00	
1630	AR109100	J. F. Edwards Construction Company	CONSTRUCT ELECTRICAL VAULT	1.000	L.S.	61,517.8100	61,517.81	61,517.81	
5107		Rockford Electric Power, Inc.				117,835.0000	117,835.00	117,835.00	
1630	AR109200	J. F. Edwards Construction Company	INSTALL ELECTRICAL EQUIPMENT	1.000	L.S.	100,529.2200	100,529.22	100,529.22	
5107		Rockford Electric Power, Inc.				148,813.4600	148,813.46	148,813.46	
1630	AR109901	J. F. Edwards Construction Company	REMOVE ELECTRICAL VAULT	1.000	L.S.	4,374.9700	4,374.97	4,374.97	
5107		Rockford Electric Power, Inc.				8,713.3300	8,713.33	8,713.33	
	AR109924		REPLACE ELECTRIC SERVICES	1.000	L.S.				

1630	J. F. Edwards Construction Company		13,801.8500	13,801.85	13,801.85
5107	Rockford Electric Power, Inc.		20,481.9400	20,481.94	20,481.94
AR110014	4" DIRECTIONAL BORE	430.000	L.F.		
1630	J. F. Edwards Construction Company		19.4900	8,380.70	8,380.70
5107	Rockford Electric Power, Inc.		27.1500	11,674.50	11,674.50
AR110502	2-WAY CONCRETE ENCASED DUCT	32.000	L.F.		
1630	J. F. Edwards Construction Company		82.1000	2,627.20	2,627.20
5107	Rockford Electric Power, Inc.		123.6600	3,957.12	3,957.12
AR110600	CONCRETE UTILITY PAD	1.000	EACH		
1630	J. F. Edwards Construction Company		3,026.9300	3,026.93	3,026.93
5107	Rockford Electric Power, Inc.		2,587.6500	2,587.65	2,587.65
AR110610	ELECTRICAL HANDHOLE	3.000	EACH		
1630	J. F. Edwards Construction Company		5,443.0400	16,329.12	16,329.12
5107	Rockford Electric Power, Inc.		3,121.1600	9,363.48	9,363.48
AR150510	ENGINEER'S FIELD OFFICE	1.000	L.S.		
1630	J. F. Edwards Construction Company		10,463.9500	10,463.95	10,463.95
5107	Rockford Electric Power, Inc.		14,646.5300	14,646.53	14,646.53
AR152410	UNCLASSIFIED EXCAVATION	46.000	C.Y.		
1630	J. F. Edwards Construction Company		46.0000	2,116.00	2,116.00
5107	Rockford Electric Power, Inc.		40.0000	1,840.00	1,840.00
AR208606	6" AGGREGATE BASE COURSE	103.000	S.Y.		
1630	J. F. Edwards Construction Company		13.8000	1,421.40	1,421.40
5107	Rockford Electric Power, Inc.		12.0000	1,236.00	1,236.00
AR501604	4" PCC SIDEWALK	907.000	S.F.		
1630	J. F. Edwards Construction Company		6.0400	5,478.28	5,478.28
5107	Rockford Electric Power, Inc.		4.4400	4,027.08	4,027.08
AR501690	PCC SIDEWALK REMOVAL	180.000	S.F.		
1630	J. F. Edwards Construction Company		4.6000	828.00	828.00
5107	Rockford Electric Power, Inc.		4.0000	720.00	720.00
AR800591	UPGRADE AIRPORT ROTATING BEACON	1.000	L.S.		
1630	J. F. Edwards Construction Company		3,265.6300	3,265.63	3,265.63
5107	Rockford Electric Power, Inc.		5,175.2900	5,175.29	5,175.29
AR800990	POWER CABLES IN DUCT	153.000	L.F.		
1630	J. F. Edwards Construction Company		23.5500	3,603.15	3,603.15
5107	Rockford Electric Power, Inc.		34.9400	5,345.82	5,345.82
AR904510	SODDING	206.000	S.Y.		
1630	J. F. Edwards Construction Company		11.5000	2,369.00	2,369.00
5107	Rockford Electric Power, Inc.		4.2500	875.50	875.50
AR905510	TOPSOILING (FROM ON SITE)	16.000	C.Y.		

1630	J. F. Edwards Construction Company	40.2500	644.00	644.00
5107	Rockford Electric Power, Inc.	35.0000	560.00	560.00

AR905520	TOPSOILING (FROM OFF SITE)	8.000	C.Y.	
1630	J. F. Edwards Construction Company	80.5000	644.00	644.00
5107	Rockford Electric Power, Inc.	35.0000	280.00	280.00

PE085 *****

ILLINOIS DEPARTMENT OF TRANSPORTATION PAGE: 1

UNIT PRICE TABULATION OF BIDS

02/01/07 08:27:06

LETTING DATE: 08/04/2006 LETTING TYPE: AERONAUTICS CONTRACT NUMBER: PE085 LETTING ITEM NUMBER: 023A

RESPONSIBLE DISTRICT: 04 BIDS LOCKED: Y

SECTION: GREATER PEORIA REGIONAL COUNTY: PEORIA ESTIMATE:

SUMMARY OF CONTRACTOR BIDS

BIDR NBR	BIDDER NAME	CONTR GROUP	COMB COMB GRP	ITEM NBR	CONTR GROUP	"AS READ" BIDDER TOTAL PRICE	SUMMATION OF BIDDER EXTENSIONS	SUMMATION OF CALCULATED EXTENSIONS	LOW BID	BIDR CALC EXTENSION	BLANK DIFF	NBR BIDS
1290	R. A. Cullinan & Son, Inc.					5,786,988.98 *	5,786,988.98	5,786,988.98	*			
						NO ALT						
5672	Stark Excavating, Inc.					6,845,438.98	6,845,438.98	6,845,438.98				
						NO ALT						

**** TOTAL GROUP NO ALT PAY ITEMS FOR THIS CONTRACT = 76

DETAIL CONTRACTOR BIDS

BIDR NBR	ITEM NBR	BIDDER NAME	ITEM DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	BIDDER EXTENSION	CALCULATED EXTENSION	BIDR CALC EXTENSION	DIFF
1290	AR107408	R. A. Cullinan & Son, Inc.	L-806 WIND CONE-8' LIGHTED	4.000	EACH	5,308.2100	21,232.84	21,232.84		
5672		Stark Excavating, Inc.				5,252.1300	21,008.52	21,008.52		
1290	AR107900	R. A. Cullinan & Son, Inc.	REMOVE WIND CONE	3.000	EACH	1,383.6500	4,150.95	4,150.95		
5672		Stark Excavating, Inc.				1,170.2500	3,510.75	3,510.75		
1290	AR108158	R. A. Cullinan & Son, Inc.	1/C #8 5 KV UG CABLE IN UD	25,835.000	L.F.	3.7700	97,397.95	97,397.95		
5672		Stark Excavating, Inc.				3.8300	98,948.05	98,948.05		
1290	AR108508	R. A. Cullinan & Son, Inc.	2/C #8 600 V UG CABLE	396.000	L.F.	3.9500	1,564.20	1,564.20		
5672		Stark Excavating, Inc.				3.9500	1,564.20	1,564.20		

AR108756	1/C #6 GROUND	396.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			0.9500	376.20	376.20
5672	Stark Excavating, Inc.			0.9300	368.28	368.28
AR108812	12 PAIR CONTROL CABLE	396.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			4.1300	1,635.48	1,635.48
5672	Stark Excavating, Inc.			4.0700	1,611.72	1,611.72
AR110312	2" STEEL DUCT, JACKED	170.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			25.9000	4,403.00	4,403.00
5672	Stark Excavating, Inc.			25.1500	4,275.50	4,275.50
AR110504	4-WAY CONCRETE ENCASED DUCT	664.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			49.6900	32,994.16	32,994.16
5672	Stark Excavating, Inc.			57.8600	38,419.04	38,419.04
AR110515	15-WAY CONCRETE ENCASED DUCT	360.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			97.9300	35,254.80	35,254.80
5672	Stark Excavating, Inc.			120.6100	43,419.60	43,419.60
AR110550	SPLIT DUCT	2,029.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			26.0300	52,814.87	52,814.87
5672	Stark Excavating, Inc.			69.4700	140,954.63	140,954.63
AR110554	EXTEND 4-WAY DUCT	25.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			121.9900	3,049.75	3,049.75
5672	Stark Excavating, Inc.			94.1800	2,354.50	2,354.50
AR110710	ELECTRICAL MANHOLE	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			11,231.9500	11,231.95	11,231.95
5672	Stark Excavating, Inc.			11,233.0800	11,233.08	11,233.08
AR125415	MITL-BASE MOUNTED	133.000	EACH			
1290	R. A. Cullinan & Son, Inc.			682.1600	90,727.28	90,727.28
5672	Stark Excavating, Inc.			696.2500	92,601.25	92,601.25
AR125442	TAXI GUIDANCE SIGN, 2 CHARACTER	3.000	EACH			
1290	R. A. Cullinan & Son, Inc.			2,452.2400	7,356.72	7,356.72
5672	Stark Excavating, Inc.			2,388.8300	7,166.49	7,166.49
AR125443	TAXI GUIDANCE SIGN, 3 CHARACTER	3.000	EACH			
1290	R. A. Cullinan & Son, Inc.			2,785.1000	8,355.30	8,355.30
5672	Stark Excavating, Inc.			2,713.4400	8,140.32	8,140.32
AR125444	TAXI GUIDANCE SIGN, 4 CHARACTER	6.000	EACH			
1290	R. A. Cullinan & Son, Inc.			3,251.0500	19,506.30	19,506.30
5672	Stark Excavating, Inc.			3,167.2600	19,003.56	19,003.56
AR125445	TAXI GUIDANCE SIGN, 5 CHARACTER	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			3,226.6400	3,226.64	3,226.64
5672	Stark Excavating, Inc.			3,143.0700	3,143.07	3,143.07

AR125446	TAXI GUIDANCE SIGN, 6 CHARACTER	8.000	EACH			
1290	R. A. Cullinan & Son, Inc.			3,640.3100	29,122.48	29,122.48
5672	Stark Excavating, Inc.			3,546.2300	28,369.84	28,369.84
AR125447	TAXI GUIDANCE SIGN, 7 CHARACTER	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			4,168.7500	4,168.75	4,168.75
5672	Stark Excavating, Inc.			4,061.3300	4,061.33	4,061.33
AR125449	TAXI GUIDANCE SIGN, 9 CHARACTER	4.000	EACH			
1290	R. A. Cullinan & Son, Inc.			4,511.7100	18,046.84	18,046.84
5672	Stark Excavating, Inc.			4,395.5900	17,582.36	17,582.36
AR125470	MODIFY EXISTING SIGN PANEL	7.000	EACH			
1290	R. A. Cullinan & Son, Inc.			2,428.2500	16,997.75	16,997.75
5672	Stark Excavating, Inc.			2,372.3800	16,606.66	16,606.66
AR125515	HIRL, BASE MOUNTED	2.000	EACH			
1290	R. A. Cullinan & Son, Inc.			800.3000	1,600.60	1,600.60
5672	Stark Excavating, Inc.			783.0900	1,566.18	1,566.18
AR125525	HIRL, INPAVEMENT	2.000	EACH			
1290	R. A. Cullinan & Son, Inc.			4,001.0600	8,002.12	8,002.12
5672	Stark Excavating, Inc.			3,911.8100	7,823.62	7,823.62
AR125565	SPLICE CAN	7.000	EACH			
1290	R. A. Cullinan & Son, Inc.			547.1100	3,829.77	3,829.77
5672	Stark Excavating, Inc.			534.3900	3,740.73	3,740.73
AR125902	REMOVE BASE MOUNTED LIGHT	108.000	EACH			
1290	R. A. Cullinan & Son, Inc.			136.1900	14,708.52	14,708.52
5672	Stark Excavating, Inc.			132.1600	14,273.28	14,273.28
AR125903	REMOVE INPAVEMENT LIGHT	3.000	EACH			
1290	R. A. Cullinan & Son, Inc.			57.1300	171.39	171.39
5672	Stark Excavating, Inc.			56.0600	168.18	168.18
AR125904	REMOVE TAXI GUIDANCE SIGN	24.000	EACH			
1290	R. A. Cullinan & Son, Inc.			755.0100	18,120.24	18,120.24
5672	Stark Excavating, Inc.			728.7900	17,490.96	17,490.96
AR125906	REMOVE SPLICE CAN	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			178.7400	178.74	178.74
5672	Stark Excavating, Inc.			134.4600	134.46	134.46
AR125964	RELOCATE TAXI GUIDANCE SIGN	3.000	EACH			
1290	R. A. Cullinan & Son, Inc.			2,537.9600	7,613.88	7,613.88
5672	Stark Excavating, Inc.			2,462.9400	7,388.82	7,388.82
AR125965	RELOCATE RWY DISTANCE REMAIN SIGN	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			2,526.2400	2,526.24	2,526.24
5672	Stark Excavating, Inc.			2,492.9400	2,492.94	2,492.94

AR152410	UNCLASSIFIED EXCAVATION	36,829.000	C.Y.			
1290	R. A. Cullinan & Son, Inc.			20.5700	757,572.53	757,572.53
5672	Stark Excavating, Inc.			27.7000	1,020,163.30	1,020,163.30
AR155540	BY-PRODUCT LIME	635.000	TON			
1290	R. A. Cullinan & Son, Inc.			68.4600	43,472.10	43,472.10
5672	Stark Excavating, Inc.			58.2000	36,957.00	36,957.00
AR155612	SOIL PROCESSING-12"	23,513.000	S.Y.			
1290	R. A. Cullinan & Son, Inc.			2.1500	50,552.95	50,552.95
5672	Stark Excavating, Inc.			2.7500	64,660.75	64,660.75
AR156510	SILT FENCE	6,804.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			4.3300	29,461.32	29,461.32
5672	Stark Excavating, Inc.			4.0000	27,216.00	27,216.00
AR156512	BALES	48.000	EACH			
1290	R. A. Cullinan & Son, Inc.			29.8300	1,431.84	1,431.84
5672	Stark Excavating, Inc.			27.5000	1,320.00	1,320.00
AR156513	SEPARATION FABRIC	13,651.000	S.Y.			
1290	R. A. Cullinan & Son, Inc.			1.4200	19,384.42	19,384.42
5672	Stark Excavating, Inc.			1.7000	23,206.70	23,206.70
AR156540	RIPRAP	70.000	S.Y.			
1290	R. A. Cullinan & Son, Inc.			48.1500	3,370.50	3,370.50
5672	Stark Excavating, Inc.			49.5000	3,465.00	3,465.00
AR201610	BITUMINOUS BASE COURSE	16,097.000	TON			
1290	R. A. Cullinan & Son, Inc.			69.8900	1,125,019.33	1,125,019.33
5672	Stark Excavating, Inc.			78.5800	1,264,902.26	1,264,902.26
AR201630	BITUMINOUS BASE TEST SECTION	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			5,315.3300	5,315.33	5,315.33
5672	Stark Excavating, Inc.			5,220.9700	5,220.97	5,220.97
AR201670	CRACK CONTROL FABRIC	1,828.000	S.Y.			
1290	R. A. Cullinan & Son, Inc.			3.3600	6,142.08	6,142.08
5672	Stark Excavating, Inc.			3.0000	5,484.00	5,484.00
AR209608	CRUSHED AGG. BASE COURSE - 8"	13,651.000	S.Y.			
1290	R. A. Cullinan & Son, Inc.			12.4400	169,818.44	169,818.44
5672	Stark Excavating, Inc.			12.7500	174,050.25	174,050.25
AR209617	CRUSHED AGG. BASE COURSE-17"	23,513.000	S.Y.			
1290	R. A. Cullinan & Son, Inc.			22.4500	527,866.85	527,866.85
5672	Stark Excavating, Inc.			23.7500	558,433.75	558,433.75
AR401610	BITUMINOUS SURFACE COURSE	5,863.000	TON			
1290	R. A. Cullinan & Son, Inc.			79.3800	465,404.94	465,404.94
5672	Stark Excavating, Inc.			89.0700	522,217.41	522,217.41

AR401630	BITUMINOUS SURFACE TEST SECTION	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			3,522.7500	3,522.75	3,522.75
5672	Stark Excavating, Inc.			5,220.9700	5,220.97	5,220.97
AR401651	BITUMINOUS PAVEMENT MILLING	3,639.000	C.Y.			
1290	R. A. Cullinan & Son, Inc.			18.7500	68,231.25	68,231.25
5672	Stark Excavating, Inc.			18.8500	68,595.15	68,595.15
AR401900	REMOVE BITUMINOUS PAVEMENT	24,491.000	S.Y.			
1290	R. A. Cullinan & Son, Inc.			11.8400	289,973.44	289,973.44
5672	Stark Excavating, Inc.			15.2500	373,487.75	373,487.75
AR501518	18" PCC PAVEMENT	12,798.000	S.Y.			
1290	R. A. Cullinan & Son, Inc.			82.4600	1,055,323.08	1,055,323.08
5672	Stark Excavating, Inc.			112.4500	1,439,135.10	1,439,135.10
AR501530	PCC TEST BATCH	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			2,925.6100	2,925.61	2,925.61
5672	Stark Excavating, Inc.			7,500.0000	7,500.00	7,500.00
AR602510	BITUMINOUS PRIME COAT	9,045.000	GAL.			
1290	R. A. Cullinan & Son, Inc.			3.6900	33,376.05	33,376.05
5672	Stark Excavating, Inc.			3.9500	35,727.75	35,727.75
AR603510	BITUMINOUS TACK COAT	14,259.000	GAL.			
1290	R. A. Cullinan & Son, Inc.			1.2500	17,823.75	17,823.75
5672	Stark Excavating, Inc.			4.4000	62,739.60	62,739.60
AR605540	CLEAN & SEAL JOINTS	107,620.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			1.1300	121,610.60	121,610.60
5672	Stark Excavating, Inc.			1.0000	107,620.00	107,620.00
AR605541	CLEAN & SEAL CRACKS	27,310.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			1.1700	31,952.70	31,952.70
5672	Stark Excavating, Inc.			0.3000	8,193.00	8,193.00
AR620510	PAVEMENT MARKING	37,902.000	S.F.			
1290	R. A. Cullinan & Son, Inc.			0.6000	22,741.20	22,741.20
5672	Stark Excavating, Inc.			0.6200	23,499.24	23,499.24
AR620900	PAVEMENT MARKING REMOVAL	7,280.000	S.F.			
1290	R. A. Cullinan & Son, Inc.			3.1100	22,640.80	22,640.80
5672	Stark Excavating, Inc.			3.2000	23,296.00	23,296.00
AR701224	24" CMP	200.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			33.2100	6,642.00	6,642.00
5672	Stark Excavating, Inc.			64.0000	12,800.00	12,800.00
AR701515	15" RCP, CLASS IV	203.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			34.9800	7,100.94	7,100.94
5672	Stark Excavating, Inc.			41.0000	8,323.00	8,323.00

AR701536	36" RCP, CLASS IV	400.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			79.1400	31,656.00	31,656.00
5672	Stark Excavating, Inc.			73.5000	29,400.00	29,400.00
AR701900	REMOVE PIPE	639.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			19.3300	12,351.87	12,351.87
5672	Stark Excavating, Inc.			17.0000	10,863.00	10,863.00
AR705504	4" PERFORATED UNDERDRAIN	10,089.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			7.8900	79,602.21	79,602.21
5672	Stark Excavating, Inc.			5.5500	55,993.95	55,993.95
AR751410	INLET	3.000	EACH			
1290	R. A. Cullinan & Son, Inc.			4,180.2300	12,540.69	12,540.69
5672	Stark Excavating, Inc.			4,375.0000	13,125.00	13,125.00
AR751530	MANHOLE	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			5,216.2900	5,216.29	5,216.29
5672	Stark Excavating, Inc.			6,250.0000	6,250.00	6,250.00
AR751900	REMOVE INLET	5.000	EACH			
1290	R. A. Cullinan & Son, Inc.			2,914.7900	14,573.95	14,573.95
5672	Stark Excavating, Inc.			630.0000	3,150.00	3,150.00
AR751940	ADJUST INLET	3.000	EACH			
1290	R. A. Cullinan & Son, Inc.			2,283.2300	6,849.69	6,849.69
5672	Stark Excavating, Inc.			650.0000	1,950.00	1,950.00
AR752436	PRECAST REINFORCED CONC. FES 36"	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			1,143.3800	1,143.38	1,143.38
5672	Stark Excavating, Inc.			1,350.0000	1,350.00	1,350.00
AR752903	REMOVE HEADWALL	1.000	EACH			
1290	R. A. Cullinan & Son, Inc.			428.7600	428.76	428.76
5672	Stark Excavating, Inc.			225.0000	225.00	225.00
AR801953	BITUMINOUS EDGE REMOVAL	1,611.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			9.6600	15,562.26	15,562.26
5672	Stark Excavating, Inc.			7.5000	12,082.50	12,082.50
AR801954	LIGHTED RUNWAY CLOSURE MARKER	2.000	EACH			
1290	R. A. Cullinan & Son, Inc.			22,000.1500	44,000.30	44,000.30
5672	Stark Excavating, Inc.			18,454.0000	36,908.00	36,908.00
AR801959	SAWCUT/REMOVE CABLE TROUGH	16.000	L.F.			
1290	R. A. Cullinan & Son, Inc.			412.3700	6,597.92	6,597.92
5672	Stark Excavating, Inc.			63.5000	1,016.00	1,016.00
AR801960	REMOVE END TROUGH BOX	2.000	EACH			
1290	R. A. Cullinan & Son, Inc.			952.7500	1,905.50	1,905.50
5672	Stark Excavating, Inc.			595.0000	1,190.00	1,190.00

AR801961	REMOVE FAIRLEAD BEAM FOUNDATION	2.000	EACH			
1290	R. A. Cullinan & Son, Inc.			1,678.0800	3,356.16	3,356.16
5672	Stark Excavating, Inc.			275.0000	550.00	550.00
AR801962	REMOVE ENGINE PIT ROOF AND FILL WIT	2.000	EACH			
1290	R. A. Cullinan & Son, Inc.			4,936.6800	9,873.36	9,873.36
5672	Stark Excavating, Inc.			5,100.0000	10,200.00	10,200.00
AR801963	REMOVE BITUMINOUS TAPE SWEEP PAVER	2,447.000	S.Y.			
1290	R. A. Cullinan & Son, Inc.			11.7200	28,678.84	28,678.84
5672	Stark Excavating, Inc.			9.0000	22,023.00	22,023.00
AR801964	PCC SPALL REPAIR	516.000	S.F.			
1290	R. A. Cullinan & Son, Inc.			38.9600	20,103.36	20,103.36
5672	Stark Excavating, Inc.			42.5000	21,930.00	21,930.00
AR801965	PANEL REMOVAL AND REPLACEMENT	213.000	S.Y.			
1290	R. A. Cullinan & Son, Inc.			158.7100	33,805.23	33,805.23
5672	Stark Excavating, Inc.			112.0000	23,856.00	23,856.00
AR901510	SEEDING	49.000	ACRE			
1290	R. A. Cullinan & Son, Inc.			507.1500	24,850.35	24,850.35
5672	Stark Excavating, Inc.			923.6700	45,259.83	45,259.83
AR908510	MULCHING	49.000	ACRE			
1290	R. A. Cullinan & Son, Inc.			507.1500	24,850.35	24,850.35
5672	Stark Excavating, Inc.			923.6700	45,259.83	45,259.83
*** E N D O F R E P O R T ***						